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STATEMENT OF WORK FOR THE
Rebuild of the Electronics Components Assembly, A2
NSN 5999-01-065-9005

1.0 SCOPE. This Statement of Work (SOW) establishes, sets forth tasks, and identifies the
work efforts that shall be performed by the Contractor (for purposes of this SOW, Contractor is
defined as the commercial or government entity performing the rebuild) in the rebuild effort of
the Electronics Components Assembly. This document contains requirements to restore the
Electronics Components Assembly to Condition Code “A”. Condition Code A is defined as
"serviceable/issuable without qualification, new, used, repaired or reconditioned materiel which
is serviceable and issuable to all customers without limitation or restriction, including materiel
with more than six months shelf-life remaining."

1.1 Background. Rebuild is defined as: "That maintenance technique to restore an item to a
standard as near as possible to original or new condition in appearance, performance, and life
expectancy. This is accomplished through a maintenance technique or complete disassembly of
the item, inspection of all parts or components, repair or replacement of worn or unserviceable
elements using original manufacturing tolerances and/or specifications and subsequent
reassembly of the items."

2.0 APPLICABLE DOCUMENTS. The following documents form a part of this SOW to the
extent specified. Unless otherwise specified, the issues of these documents are those listed in the
Department of Defense Index of Specifications and Standards (DoDISS) and supplement thereto
which is in effect on the date of solicitation. In the event of conflict between the documents
referenced herein and the contents of this SOW, the contents of this SOW shall be the
superseding requirement.

2.1 Military Standards

MIL-STD-129 DoD Standard Practice for Military Marking
MIL-STD-2073-1D DoD Standard Practice for Military Packaging

2.2  Other Government Documents and Publications

Engineering Drawing Antenna Tuner, Mod Assembly

755002A0750

CAGE 87990

TM 07748B-45/2 Maintenance Instructions for PCN 184 077482 00

Radio Set AN/PRC-104

S1L-4-09214A Repair Parts for Radio PCN 124 092140 00
Terminal Set, AN/PRC-104B
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RS-07748A-50/4 Rebuild Standards for the PCN 170 070748 00
AN/PRC-104 w/chg 1

TI-5820-25/22 Electromagnetic Environmental
Effects Procedures for Installation
of Communication Equipment on
US Marine Corps Platforms PCN 168 047801 00

DOD 4000.25-1-M Military Standard Requisitioning
and Issue Procedures (MILSTRIP)

Military Handbook (For Guidance)

MIL-HDBK-61 Configuration Management Guidance

2.3 Industry Standards

JESD625-A Requirements for Handling Electrostatic-Discharge-
Sensitive (ESDS) Devices
ANSIISO/ASQC Quality Management Systems-Requirements
Q9001-2000

Industry Standards (For Guidance)

ANSIEIA-649 National Consensus Standard for Configuration
Management

Copies of Military Standards and Specifications are available from the DOD Single Stock
Point, Document Automation and Production Service, Building 4/D, 700 Robbins Avenue,
Philadelphia, Pa. 19111-5094, commercial telephone number (215) 697-2179 or DSN 442-2179,
or http://www.dodssp.daps.mil/. Copies of other government documents and publications
required by contractors in connection with specific SOW requirements shall be obtained through
the Contracting Officer: Contracts Department (Code 891), P.O. Drawer 43019, 814 Radford
Blvd., Marine Corps Logistics Bases, Albany, Georgia 31704-3019, commercial telephone
number (229) 639-6761 or DSN 567-6761. Copies of engineering drawings, if applicable, shall
be obtained from Supply Chain Management Center, Attn: Code 583-1, 814 Radford Blvd., Suite
20320, Albany, Georgia 31704-0320, commercial telephone number (229) 639-6476 or DSN
567-6476.

3.0 REQUIREMENTS

3.1 General Tasks. In fulfilling the specified requirements, the Contractor shall:

a. Provide materials, labor, equipment, facilities and missing/repair parts, necessary to
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inspect, diagnose, restore, test and calibrate the Electronics Components Assembly. Upon
completion of rebuild, the subject item shall be Condition Code "A".

b. Conduct in-process and final on-site testing for witness by a Marine Corps Systems
Command (MCSC), (Code PMM122), Albany, Georgia authorized representative.

3.2 Detail Tasks. The following tasks describe the different phases for rebuild of the Electronics
Components Assembly.

3.2.1 Phase I- Pre-Induction. The contractor shall perform a pre-induction inspection analysis
for each Electronics Components Assembly using the Contractor Facility's diagnosis, inspection
and testing techniques to determine extent of work and parts required. These findings shall be
annotated on the Pre- Induction Checklist (Appendix A).

3.2.2 Phase II -Rebuild. After pre-induction tests and inspections have been completed, repair
of the Electronics Components Assembly shall be accomplished by the contractor in accordance
with this SOW. Deficiencies noted on the Pre-Induction Checklist (Appendix A) during Phase |
shall be repaired/replaced. Components or assemblies shall not be disassembled for replacement
of parts unless that part has failed, or the component assembly wherein the part is located is
disassembled for repair. Any Modification Instructions (MIs) or Engineering Change Proposals
(ECPs) not previously applied shall be incorporated.

a. Hardware.

(1) Replace broken, unserviceable and/or missing hardware including nuts, bolts, screws,
washers, turn lock fasteners, mandatory replacement items, safety and one-time use items, etc.,
in accordance with this SOW. Unserviceable would include any of the above that failed to
function properly.

(2) Ensure proper hardware locking devices are present on all moving mechanical
assemblies.

(3) Hardware normally supplied with commercial parts shall be used unless specifically
prohibited.

3.2.3 Phase III - Inspection, Testing and Acceptance. The contractor shall conduct inspection,
testing and acceptance of the Electronics Components Assembly in accordance with TM
07748B-45/2, SL-4-09214A, RS-07748A-50/4, T1-5820-25/22 and Engineering Drawing
755002A0750, CAGE 87990. Insure that all current ECPs and MIs have been incorporated.

3.2.4 Packaging, Handling, Storage and Transportation (PHS&T)

a. The Contractor shall be responsible for preservation and packaging of item(s) being
rebuilt under the terms of this statement of work. Items Scheduled for long-term storage or
shipment to overseas destinations shall be in accordance with the Level “A” requirements of
MIL-STD-2073-1D, Appendix J, Table J. Ia. Specialize Preservation Code “GX” and shall be
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packed into a reusable fast-pack container. Items scheduled for domestic shipment for
immediate use or short-term storage shall be in accordance with Level “B” requirements.

b. Marking for shipment and storage shall be in accordance with MIL-STD-129.

c. The Marine Corps will provide the Contractor with the shipping address (es) for
delivery of the rebuilt equipment. The Contractor shall be responsible for arranging for shipment
to the pre-designated site(s). The Marine Corps will be responsible for transportation costs
associated with shipping the equipment to and from the Contractor.

3.3 Configuration Control. The contractor shall apply configuration control procedures to
established configuration items. The contractor shall not implement configuration changes to an
item’s documented performance or design characteristics without prior written authorization. If
it is necessary to temporarily depart from the authorized configuration, the contractor shall
prepare and submit a Request For Deviation. MIL-HDBK-61 and ANSI/EIA-649 provide
guidance for preparing this configuration control document.

3.4 Government Furnished Equipment (GFE)/Government Furnished Materiel (GFM). The
Management Control Activity (MCA/Code 573-2) will coordinate Government Furnished
Equipment/Government Furnished Materiel (GFE)/(GFM) requests and maintain a central
control system on all government owned assets in the contractor’s possession. The MCA will
forward a GFE Accountability Agreement to the contractor for signature on an annual basis to
establish a chain of custody and identify property responsibilities for Marine Corps assets. The
contractor is to acknowledge receipt of GFM to the MCA within 15 days of receipt. This can be
done by mailing a copy of the DID1348 to Materiel Management Department, Management
Control Activity (Code 573-2), 814 Radford Blvd, STE 20320, Albany, GA 31704-0320 or
faxing a copy to commercial telephone number (229) 639-5498 or DSN 567-5498.

3.5 Contractor Furnished Materiel. The contractor may requisition materiel as required in the
performance of the SOW through the DoD Supply System. DoD 4000.25-1-M (MILSTRIP)
Chapter 11 provides guidance to contractors on the requisitioning process. The contractor’s
deciston to utilize CFM procured from the DoD Supply System shall be based upon cost
effectiveness, availability of materiel and the required completion/delivery date.

3.6 Electrostatic Discharge (ESD) Control Program. The contractor shall establish, implement
and document an ESD control program following the guidelines provided in JESD625-A.

ESD protective measures shall be used during manufacturing, handling, inspection, testing,
marking, packaging, storing and transporting ESD sensitive components.

3.7 Electromagnetic Environmental Effects (E3) Procedures. The Contractor shall plan for and
use proper (E3) control procedures in the rebuild process and shall utilize TI-5820-25/22 in
conjunction with the detailed requirements specified in this document.

3.8 Quality Assurance Provisions. The Contractor shall provide and maintain a Quality System
that as a minimum, adheres to the requirements of ANSI/ISO/ASQC Q9001-2000, Quality
Management Systems-Requirements, The program shall ensure quality throughout all areas to
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include fabrication, processing, assembly, inspection, test, maintenance, and preparation for
delivery and shipping. Unless otherwise specified in the contract, the contractor shall be
responsible for performance of all inspection requirements. MCSC (Code PMM122), Albany,
Ga. reserves the right to perform any of the inspections set forth in the contract where such
inspections are deemed necessary to assure products and services conform to the prescribed
requirements. The Contractor shall provide an Inspection and Test Plan that will ensure the
Electronics Components Assembly will meet or exceed the original performance characteristics
of the Electronics Components Assembly. Inspection Test Plan shall be sent to: Marine Corps
Systems Command (MCSC), Attn: Logistics Management Specialist (Code PMM122), Suite
20343, 814 Radford Blvd., Albany, Georgia 31704-0343.

3.9 Acceptance. The performance of the Contractor and the quality of work delivered, including
all equipment furnished and documentation written or compiled, shall be subject to in-process
review and inspection during performance. Inspection may be accomplished in-plant or at any
work site or location, and MCSC (Code PMM122), Albany, Ga. representatives shall be
permitted to observe the work or to conduct an inspection. Final inspection and acceptance
testing shall be conducted at the Contractor's Facility. Final acceptance shall be conducted on
100 percent of items to verify that the units meet all requirements.

3.10 Rejection. Failure to comply with any of the specified requirements listed herein shall be
reason for rejection by MCSC (Code PMM122), Albany, Ga. representative. The Contractor
shall, at no additional cost to MCSC, Albany, Ga., correct the deficiencies and repeat the
verification until an acceptable compliance with acceptance test procedures is demonstrated.
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Pre-Induction Checklist
Electronics Components Assembly, A2

1. Using the followihg criteria, inspect the items listed below.

a. Inspect for dirt, dust, sand, etc.

b. Inspect for rust and/or corrosion damage.

¢. Inspect for any physical damage. (cuts, dents, cracks, broken pins, etc.)

d. Ensure that all screws, washers, nuts, bolts, etc. are attached.

e. Inspect for dry rot on all rubber and plastic components.

f. Ensure that all covers and caps are attached.

g. Ensure that all knobs, switches and breakers operate freely and properly.
S - Serviceable U - Unserviceable M - Missing
Remarks:

APPENDIX A

A-1
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